CITY OF KENT 1 2 3 4 5
SR 516 & 4th Avenue Improvements BIDDER'S Westwater Construction Co. Road Construction Northwest Rodarte Construction, Inc. R. W. Scott Construction Co. Merlino Bros. LLC
BID OPENING: May 11, 2010 NAME AND 31833 Kent Black Diamond Rd. PO Box 188 PO Box 1875 4005 West Valley Hwy., Suite A |14201 SE Petrovitsky Rd.
ADDRESS Auburn, WA 98092 Renton, WA 98057-0188 Auburn, WA 98071-1875 Auburn, WA 98001 Renton, WA 98058
TOTAL $518,821.00 $521,159.85 $553,697.10 $555,242.65 $625,327.75
ITEM TOTAL TOTAL TOTAL TOTAL TOTAL
NO. DESCRIPTION QUANTITY UNIT |UNIT PRICE AMOUNT|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT
SCHEDULE I - STREET
1000 Mobilization 1 LS $35,000.00 $35,000.00 $29,900.00 $29,900.00 $21,000.00 $21,000.00 $56,456.00 $56,456.00 $31,500.00 $31,500.00
1005 Clearing and Grubbing 1 LS $12,000.00 $12,000.00 $1,900.00 $1,900.00 $1,500.00 $1,500.00 $2,000.00 $2,000.00 $2,610.00 $2,610.00
1010 Remove Existing Aphalt Concrete Pavement 135 SY $3.00 $405.00 $5.50 $742.50 $5.00 $675.00 $8.00 $1,080.00 $15.00 $2,025.00
1015 Remove Existing Cement Concrete Pavement 5 SY $10.00 $50.00 $20.00 $100.00 $85.00 $425.00 $50.00 $250.00 $40.00 $200.00
1020 Remove Cement Concrete Sidewalk 182 SY $10.00 $1,820.00 $9.00 $1,638.00 $18.00 $3,276.00 $6.700 $1,092.00 $11.00 $2,002.00
1025 Remove Cement Concrete Curb and Gutter 237 LF $5.00 $1,185.00 $4.75 $1,125.75 $12.00 $2,844.00 $4.00 $948.00 $7.00 $1,659.00
1035 Removal of Traffic Islands and/or Traffic Curb 1 LS $2,000.00 $2,000.00 $700.00 $700.00 $1,000.00 $1,000.00 $800.00 $800.00 $640.00 $640.00
1040 Removal of Raised Pavement Markers and/or Thermoplastic 1 LS
Traffic Markings $800.00 $800.00 $745.00 $745.00 $800.00 $800.00 $745.00 $745.00 $940.00 $940.00
1050 Saw Cut Existing Asphalt Concrete Pavement, 6 Inch Thickness¢ 560 LF $4.00 $2,240.00 $1.20 $672.00 $1.75 $980.00 $3.00 $1,680.00 $2.40 $1,344.00
1051 Saw Cut Existing Asphalt Concrete Pavement, Over 6 Inch Thicki 650 LF $8.00 $5,200.00 $2.00 $1,300.00 $2.25 $1,462.50 $3.00 $1,950.00 $4.75 $3,087.50
1055 Saw Cut Existing Cement Concrete Pavement 100 LF $5.00 $500.00 $6.00 $600.00 $2.50 $250.00 $4.00 $400.00 $9.70 $970.00
1060 Roadway Excavation Including Haul 670 cY $75.00 $50,250.00 $16.50 $11,055.00 $19.00 $12,730.00 $20.00 $13,400.00 $23.20 $15,544.00
1070 Geotextile Fabric, Non-Woven 1,120 SY $0.20 $224.00 $3.00 $3,360.00 $1.50 $1,680.00 $2.00 $2,240.00 $1.90 $2,128.00
1075 Gravel Borrow, Including Hau! and Compaction 800 TON $8.00 $6,400.00 $15.25 $12,200.00 $16.00 $12,800.00 $16.00 $12,800.00 $16.50 $13,200.00
1080* Crushed Surfacing Top Course, 5/8 Inch Minus 350 TON $25.00 $8,750.00 $32.00 $11,200.00 $19.00 $6,650.00 $19.00 $6,650.00 $26.00 $9,100.00
1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 380 TON $8.00 $3,040.00 $26.75 $10,165.00 $18.00 $6,840.00 $18.00 $6,840.00 $27.00 $10,260.00
1095 HMA Class 1/2", PG 64-22 167 TON $120.00 $20,040.00 $82.25 $13,735.75 $110.00 $18,370.00 $105.00 $17,535.00 $110.00 $18,370.00
1100 HMA for Full Width Overlay Class 1/2", PG 64-22 84 TON $75.00 $6,300.00 $72.00 $6,048.00 $70.00 $5,880.00 $72.00 $6,048.00 $75.00 $6,300.00
1105 HMA for Preleveling Class 3/8", PG 64-22 55 TON $150.00 $8,250.00 $80.25 $4,413.75 $140.00 $7,700.00 $140.00 $7,700.00 $145.00 $7,975.00
1110* Planing Bituminous Pavement 180 SY $10.00 $1,800.00 $5.00 $900.00 $7.00 $1,260.00 $7.50 $1,350.00 $9.00 $1,620.00
1120 Fabric Crack Stabilizer 120 SY $10.00 $1,200.00 $13.70 $1,644.00 $15.00 $1,800.00 $10.00 $1,200.00 $20.00 $2,400.00
1125 Cold Plant Mix for Temporary Pavement Patch 25 TON $75.00 $1,875.00 $120.00 $3,000.00 $105.00 $2,625.00 $100.00 $2,500.00 $125.00 $3,125.00
1130 Cement Concrete Pavement 3 CcY $200.00 $600.00 $500.00 $1,500.00 $1,100.00 $3,300.00 $500.00 $1,500.00 $250.00 $750.00
1145 Cement Concrete Sidewalk 275 SY $45.00 $12,375.00 $31.00 $8,525.00 $45.00 $12,375.00 $32.00 $8,800.00 $40.00 $11,000.00
1170 Cement Concrete Sidewalk Ramp Type 2 1 EA $1,100.00 $1,100.00 $800.00 $800.00 $1,500.00 $1,500.00 $850.00 $850.00 $1,450.00 $1,450.00
1201 Cement Concrete Sidewalk Ramp Type 5 5 EA $900.00 $4,500.00 $650.00 $3,250.00 $1,200.00 $6,000.00 $700.00 $3,500.00 $1,120.00 $5,600.00
1205 Cement Concrete Curb and Gutter 262 LF $25.00 $6,550.00 $15.75 $4,126.50 $28.00 $7,336.00 $14.00 $3,668.00 $16.50 $4,323.00
1211 Pedestrian Curb 19 LF $15.00 $285.00 $15.40 $292.60 $32.00 $608.00 $15.00 $285.00 $20.00 $380.00
1212 Detectable Warning Installation 32 SF $30.00 $960.00 $45.00 $1,440.00 $100.00 $3,200.00 $50.00 $1,600.00 $55.00 $1,760.00
1235 Replace Water Meter Box and Adjust to Finished Grade 1 EA $300.00 $300.00 $390.00 $390.00 $425.00 $425.00 $300.00 $300.00 $500.00 $500.00
1240 Adjust Existing Junction Box to Finished Grade 1 EA $100.00 $100.00 $200.00 $200.00 $225.00 $225.00 $550.00 $550.00 $350.00 $350.00
1315 Pothole Utilities 10 EA $250.00 $2,500.00 $300.00 $3,000.00 $225.00 $2,250.00 $300.00 $3,000.00 $270.00 $2,700.00
1320 Project Sign 3 EA $300.00 $900.00 $825.00 $2,475.00 $325.00 $975.00 $600.00 $1,800.00 $750.00 $2,250.00
1325 4" Schedule 80 Conduit 16 LF $5.00 $80.00 $31.75 $508.00 $7.00 $112.00 $20.00 $320.00 $26.00 $416.00
1330 24" Deep Root Barrier 54 LF $10.00 $540.00 $8.00 $432.00 $11.00 $594.00 $10.00 $540.00 $16.00 $864.00
1355 Minor Changes 1 CALC $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
TOTAL SCHEDULE 1 - STREET $205,119.00 $149,083.85 $156,447.50 $177,377.00 $174,342.50
SCHEDULE II - SR516 ASPHALT OVERLAY (WSDOT Agreement No. GCA 4196)
1000 Mobilization 1 LS $20,000.00 $20,000.00 $2,900.00 $2,900.00 $3,200.00 $3,200.00 $2,000.00 $2,000.00 $10,600.00 $10,600.00
1040 Removal of Raised Pavement Markers and/or Thermoplastic 1 LS
Traffic Markings $1,800.00 $1,800.00 $1,400.00 $1,400.00 $1,500.00 $1,500.00 $1,400.00 $1,400.00 $1,650.00 $1,650.00
1080* Crushed Surfacing Top Course, 5/8 Inch Minus 43 TON $25.00 $1,075.00 $32.00 $1,376.00 $19.00 $817.00 $19.00 $817.00 $26.00 $1,118.00
1100 HMA for Full Width Overlay Class 1/2", PG 64-22 1,170 TON $75.00 $87,750.00 $72.00 $84,240.00 $70.00 $81,900.00 $72.00 $84,240.00 $75.00 $87,750.00
1110* Planing Bituminous Pavement 872 SY $10.00 $8,720.00 $5.00 $4,360.00 $7.00 $6,104.00 $7.50 $6,540.00 $9.00 $7,848.00




CITY OF KENT 1 2 3 4 5
SR 516 & 4th Avenue Improvements BIDDER'S Westwater Construction Co. Road Construction Northwest Rodarte Construction, Inc. R. W, Scott Construction Co. Merlino Bros. LLC
BID OPENING: May 11, 2010 NAME AND 31833 Kent Black Diamond Rd. PO Box 188 PO Box 1875 4005 West Valley Hwy., Suite A |14201 SE Petrovitsky Rd.
ADDRESS Auburn, WA 98092 Renton, WA 98057-0188 Auburn, WA 98071-1875 Auburn, WA 98001 Renton, WA 98058
TOTAL $518,821.00 $521,159.85 $553,697.10 $555,242.65 $625,327.75
ITEM TOTAL TOTAL TOTAL TOTAL TOTAL
NO. DESCRIPTION QUANTITY UNIT  [UNIT PRICE AMOUNT [UNIT PRICE AMOUNT|UNIT PRICE AMOUNT [UNIT PRICE AMOUNT |UNIT PRICE AMOUNT
1220 Adjust Existing Catch Basin Grate or Curb Inlet Grate to 1 EA
Finished Grade $500.00 $500.00 $415.00 $415.00 $400.00 $400.00 $500.00 $500.00 $410.00 $410.00
1245 Adjust Existing Monument, Case and Cover to Finished Grade 1 EA $300.00 $300.00 $250.00 $250.00 $350.00 $350.00 $350.00 $350.00 $260.00 $260.00
5005* Traffic Control Labor 175 HR $1.00 $175.00 $47.00 $8,225.00 $50.00 $8,750.00 $44.00 $7,700.00 $43.50 $7,612.50
5010* Construction Signs Class A 120 SF $5.00 $600.00 $16.00 $1,920.00 $18.00 $2,160.00 $20.00 $2,400.00 $25.00 $3,000.00
5015* Traffic Control Supervisor 65 HR $1.00 $65.00 $47.00 $3,055.00 $50.00 $3,250.00 $44.00 $2,860.00 $46.00 $2,990.00
5020 Temporary Traffic Control Devices 1 LS $500.00 $500.00 $1,300.00 $1,300.00 $1,800.00 $1,800.00 $6,500.00 $6,500.00 $2,000.00 $2,000.00
5035* Sequential Arrow Sign (SAS) 8 DAY $10.00 $80.00 $18.00 $144.00 $70.00 $560.00 $100.00 $800.00 $60.00 $480.00
5080 Temporary Pavement Marking 6,000 LF $0.20 $1,200.00 $0.05 $300.00 $0.05 $300.00 $0.04 $240.00 $0.07 $420.00
5100* Paint Line 2,602 LF $0.50 $1,301.00 $0.20 $520.40 $0.25 $650.50 $0.20 $520.40 $0.25 $650.50
5101 Profiled Plastic Line 2,690 LF $3.50 $9,415.00 $1.00 $2,690.00 $1.20 $3,228.00 $1.00 $2,690.00 $1.10 $2,959.00
5102 Profiled Plastic Wide Lane Line 523 LF $8.00 $4,184.00 $4.25 $2,222.75 $5.00 $2,615.00 $4.25 $2,222.75 $4.65 $2,431.95
5103 Plastic Wide Line 430 LF $4.00 $1,720.00 $1.50 $645.00 $1.80 $774.00 $1.50 $645.00 $1.80 $774.00
5115* Plastic Stop Line 138 LF $5.00 $690.00 $3.50 $483.00 $5.50 $759.00 $5.00 $690.00 $6.10 $841.80
5120* Plastic Crosswalk Line 176 SF $5.00 $880.00 $2.25 $396.00 $2.50 $440.00 $2.25 $396.00 $3.25 $572.00
5125 Plastic Traffic Arrow 10 EA $65.00 $650.00 $65.00 $650.00 $75.00 $750.00 $65.00 $650.00 $80.00 $800.00
5130 Plastic Traffic Letter 16 EA $65.00 $1,040.00 $43.00 $688.00 $50.00 $800.00 $43.00 $688.00 $50.00 $800.00
5140 Plastic Railroad Crossing Symbol 1 EA $1,100.00 $1,100.00 $400.00 $400.00 $500.00 $500.00 $400.00 $400.00 $460.00 $460.00
5150* Raised Pavement Marker Type 2 0.33 HUND $600.00 $198.00 $1,500.00 $495.00 $1,800.00 $594.00 $1,500.00 $495.00 $1,700.00 $561.00
6001 6 Foot Diameter Traffic Loop 11 EA $800.00 $8,800.00 $500.00 $5,500.00 $600.00 $6,600.00 $500.00 $5,500.00 $570.00 $6,270.00
TOTAL SCHEDULE II - SR516 ASPHALT OVERLAY $152,743.00 $124,575.15 $128,801.50 $131,244.15 $143,258.75
SCHEDULE 1V - STORM SEWER
4015 Storm Sewer Pipe, 12 inch Diameter 32 LF $120.00 $3,840.00 $71.00 $2,272.00 $50.00 $1,600.00 $60.00 $1,920.00 $75.00 $2,400.00
4080 Catch Basin, Type 1 2 EA $1,100.00 $2,200.00 $740.00 $1,480.00 $650.00 $1,300.00 $900.00 $1,800.00 $1,000.00 $2,000.00
4085 Catch Basin, Type 2 48" Diameter 1 EA $3,500.00 $3,500.00 $2,730.00 $2,730.00 $3,000.00 $3,000.00 $4,000.00 $4,000.00 $2,810.00 $2,810.00
4111 Round Solid Locking Catch Basin Frame and Cover 2 EA $350.00 $700.00 $270.00 $540.00 $500.00 $1,000.00 $350.00 $700.00 $290.00 $580.00
4120 Vaned Catch Basin Frame and Grate 1 EA $250.00 $250.00 $220.00 $220.00 $400.00 $400.00 $400.00 $400.00 $265.00 $265.00
4125 Thru-Curb Inlet Frame and Grate 2 EA $350.00 $700.00 $310.00 $620.00 $550.00 $1,100.00 $500.00 $1,000.00 $410.00 $820.00
4135 Remove Existing Storm Sewer Pipe or Culvert 20 LF $40.00 $800.00 $10.00 $200.00 $15.00 $300.00 $20.00 $400.00 $10.00 $200.00
4145 Remove Existing Catch Basin or Manhole 1 EA $500.00 $500.00 $375.00 $375.00 $300.00 $300.00 $500.00 $500.00 $550.00 $550.00
4150 Shoring or Extra Excavation, Class B 122 SF $1.00 $122.00 $0.55 $67.10 $0.05 $6.10 $0.75 $91.50 $5.00 $610.00
4155 Foundation Material, Class I and IT 16 TON $20.00 $320.00 $12.25 $196.00 $30.00 $480.00 $40.00 $640.00 $40.00 $640.00
4170 Pipe Zone Bedding 6 TON $25.00 $150.00 $12.25 $73.50 $65.00 $390.00 $40.00 $240.00 $70.00 $420.00
4210 Thermoplastic Storm Drain Stenciling 5 EA $35.00 $175.00 $45.00 $225.00 $50.00 $250.00 $45.00 $225.00 $55.00 $275.00
TOTAL SCHEDULE IV - STORM SEWER $13,257.00 $8,998.60 $10,126.10 $11,916.50 $11,570.00
SCHEDULE V - TRAFFIC CONTROL
5005* Traffic Control Labor 1,450 HR $1.00 $1,450.00 $47.00 $68,150.00 $50.00 $72,500.00 $44.00 $63,800.00 $43.50 $63,075.00
5010* Construction Signs Class A 150 SF $5.00 $750.00 $16.00 $2,400.00 $18.00 $2,700.00 $20.00 $3,000.00 $25.00 $3,750.00
5015* Traffic Control Supervisor 180 HR $1.00 $180.00 $47.00 $8,460.00 $50.00 $9,000.00 $44.00 $7,920.00 $46.00 $8,280.00
5016 Uniformed Off-Duty State Patrol Officer 80 HR $60.00 $4,800.00 $65.00 $5,200.00 $70.00 $5,600.00 $70.00 $5,600.00 $80.00 $6,400.00
5020 Temporary Traffic Control Devices 1 LS $500.00 $500.00 $6,500.00 $6,500.00 $600.00 $600.00 $1,500.00 $1,500.00 $5,000.00 $5,000.00
5030 Portable Changeable Message Sign (PCMS) 100 DAY $40.00 $4,000.00 $65.25 $6,525.00 $130.00 $13,000.00 $100.00 $10,000.00 $70.00 $7,000.00
5035* Sequential Arrow Sign (SAS) 75 DAY $10.00 $750.00 $18.00 $1,350.00 $70.00 $5,250.00 $100.00 $7,500.00 $60.00 $4,500.00
5085 Cement Concrete Traffic Curb 85 LF $20.00 $1,700.00 $21.25 $1,806.25 $20.00 $1,700.00 $22.00 $1,870.00 $20.00 $1,700.00
5100* Paint Line 150 LF $0.50 $75.00 $0.20 $30.00 $0.25 $37.50 $0.20 $30.00 $0.25 $37.50
5115* Plastic Stop Line 55 LF $5.00 $275.00 $3.50 $192.50 $5.50 $302.50 $5.00 $275.00 $6.10 $335.50




CITY OF KENT 1 2 3 4 5
SR 516 & 4th Avenue Improvements BIDDER'S Westwater Construction Co. Road Construction Northwest Rodarte Construction, Inc. R. W. Scott Construction Co. Merlino Bros. LLC
BID OPENING: May 11, 2010 NAME AND 31833 Kent Black Diamond Rd. PO Box 188 PO Box 1875 4005 West Valley Hwy., Suite A [14201 SE Petrovitsky Rd.
ADDRESS Auburn, WA 98092 Renton, WA 98057-0188 Auburn, WA 98071-1875 Auburn, WA 98001 Renton, WA 98058
TOTAL $518,821.00 $521,159.85 $553,697.10 $555,242.65 $625,327.75
ITEM TOTAL TOTAL TOTAL TOTAL TOTAL
NO. DESCRIPTION QUANTITY UNIT  JUNIT PRICE AMOUNT JUNIT PRICE AMOUNT|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT [UNIT PRICE AMOUNT
5120* Plastic Crosswalk Line 608 SF $5.00 $3,040.00 $2.25 $1,368.00 $2.50 $1,520.00 $2.25 $1,368.00 $3.25 $1,976.00
5135 Permanent Signing 1 LS $2,000.00 $2,000.00 $2,920.00 $2,920.00 $2,500.00 $2,500.00 $4,000.00 $4,000.00 $2,810.00 $2,810.00
5145 Raised Pavement Marker Type 1 0.5 HUND $400.00 $200.00 $650.00 $325.00 $700.00 $350.00 $650.00 $325.00 $825.00 $412.50
5150* Raised Pavement Marker Type 2 0.1 HUND $600.00 $60.00 $1,500.00 $150.00 $1,800.00 $180.00 $1,500.00 $150.00 $1,700.00 $170.00
TOTAL SCHEDULE V - TRAFFIC CONTROL $19,780.00 $105,376.75 $115,240.00 $107,338.00 $105,446.50
SCHEDULE VI - ELECTRICAL
6000 Traffic Signal System Modification at SR 516 and 4th Avenue 1 LS $92,000.00 $92,000.00 $102,050.00 $102,050.00 $110,392.00 $110,392.00 $90,000.00 $90,000.00 $162,000.00 $162,000.00
6005 Illumination System Modifications 1 LS $10,000.00 $10,000.00 $7,160.00 $7,160.00 $9,500.00 $9,500.00 $8,500.00 $8,500.00 $2,820.00 $2,820.00
6025 Sand for Conduit Bedding 100 TON $12.00 $1,200.00 $14.00 $1,400.00 $15.00 $1,500.00 $30.00 $3,000.00 $22.00 $2,200.00
6030 Controlled Density Fill 4 cY $125.00 $500.00 $130.00 $520.00 $150.00 $600.00 $250.00 $1,000.00 $139.00 $556.00
TOTAL SCHEDULE VI - ELECTRICAL $103,700.00 $111,130.00 $121,992.00 $102,500.00 $167,576.00
SCHEDULE VII - TEMPORARY EROSION AND SEDIMENT CONTROL
7000 Seeding, Fertilizing and Mulching 0.15 AC $2,500.00 $375.00 $6,000.00 $900.00 $7,000.00 $1,050.00 $4,000.00 $600.00 $8,000.00 $1,200.00
7005 Filter Fabric Fence 355 LF $5.00 $1,775.00 $4.60 $1,633.00 $3.00 $1,065.00 $8.00 $2,840.00 $5.10 $1,810.50
7006 Wattle 129 LF $8.00 $1,032.00 $3.50 $451.50 $5.00 $645.00 $3.00 $387.00 $5.00 $645.00
7015 Inlet Protection 10 EA $100.00 $1,000.00 $75.00 $750.00 $40.00 $400.00 '$70.00 $700.00 $68.00 $680.00
7020 Straw Mulch 200 sy $2.00 $400.00 $3.00 $600.00 $3.00 $600.00 $2.50 $500.00 $3.70 $740.00
7025 Clear Plastic Covering 200 Sy $2.00 $400.00 $2.50 $500.00 $2.00 $400.00 $3.00 $600.00 $1.60 $320.00
7055 Temporary Erosion/Water Pollution Control 1 FA $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00
TOTAL SCHEDULE VII - TESC $14,982.00 $14,834.50 $14,160.00 $15,627.00 $15,395.50
SCHEDULE VIII-ROADSIDE RESTORATION
8005 Topsoil Type A 231 cy $40.00 $9,240.00 $31.00 $7,161.00 $30.00 $6,930.00 $40.00 $9,240.00 $33.50 $7,738.50
Total Schedule VIII - ROADSIDE RESTORATION $9,240.00 $7,161.00 $6,930.00 $9,240.00 $7,738.50
SUMMARY
Total Schedule I (Street) $205,119.00 $149,083.85 $156,447.50 $177,377.00 $174,342.50
Total Schedule 11 (SR516 Asphalt Overlay) $152,743.00 $124,575.15 $128,801.50 $131,244.15 $143,258.75
Total Schedule 1V (Storm Sewer) $13,257.00 $8,998.60 $10,126.10 $11,916.50 $11,570.00
Total Schedule V(Traffic Control) $19,780.00 $105,376.75 $115,240.00 $107,338.00 $105,446.50
Total Schedule VI (Electrical) $103,700.00 $111,130.00 $121,992.00 $102,500.00 $167,576.00
Total Schedule VII (Erosion and Sediment Control) $14,982.00 $14,834.50 $14,160.00 $15,627.00 $15,395.50
Total Schedule VIII (Roadside Restoration) $9,240.00 $7,161.00 $6,930.00 $9,240.00 $7,738.50

CONSTRUCTION CONTRACT TOTAL

$518,821.00

$521,159.85

$553,697.10

$555,242.65

$625,327.75




CITY OF KENT

SR 516 & 4th Avenue Improvements BIDDER'S ENGINEER'S ESTIMATE
BID OPENING: May 11, 2010 NAME AND Merrill Vesper
ADDRESS
TOTAL $555,632.43
ITEM TOTAL
NO. DESCRIPTION QUANTITY UNIT  [UNIT PRICE AMOUNT
SCHEDULE I - STREET
1000 Mobilization 1 LS $27,596.17 $27,596.17
1005 * Clearing and Grubbing 1 LS $2,000.00 $2,000.00
1010 Remove Existing Aphalt Concrete Pavement 135 SY $8.00 $1,080.00
1015 Remove Existing Cement Concrete Pavement 5 sY $25.00 $125.00
1020 Remove Cement Concrete Sidewalk 182 SY $13.00 $2,366.00
1025 Remove Cement Concrete Curb and Gutter 237 LF $6.00 $1,422.00
1035 Removal of Traffic Islands and/or Traffic Curb 1 LS $2,500.00 $2,500.00
1040 Removal of Raised Pavement Markers and/or Thermoplastic 1 LS
Traffic Markings $400.00 $400.00
1050 Saw Cut Existing Asphalt Concrete Pavement, 6 Inch Thickness¢ 560 LF $3.50 $1,960.00
1051 Saw Cut Existing Asphalt Concrete Pavement, Over 6 Inch Thicki 650 LF $9.00 $5,850.00
1055 Saw Cut Existing Cement Concrete Pavement 100 LF $8.00 $800.00
1060 Roadway Excavation Including Haul 670 CcY $25.00 $16,750.00
1070 Geotextile Fabric, Non-Woven 1,120 Sy $3.50 $3,920.00
1075 Gravel Borrow, Including Haul and Compaction 800 TON $22.00 $17,600.00
1080* Crushed Surfacing Top Course, 5/8 Inch Minus 350 TON $25.00 $8,750.00
1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 380 TON $25.00 $9,500.00
1095 HMA Class 1/2", PG 64-22 167 TON $70.00 $11,690.00
1100 HMA for Full Width Overlay Class 1/2", PG 64-22 84 TON $70.00 $5,880.00
1105 HMA for Preleveling Class 3/8", PG 64-22 55 TON $70.00 $3,850.00
1110* Planing Bituminous Pavement 180 SsY $8.00 $1,440.00
1120 Fabric Crack Stabilizer 120 sY $14.00 $1,680.00
1125 Cold Plant Mix for Temporary Pavement Patch 25 TON $100.00 $2,500.00
1130 Cement Concrete Pavement 3 cYy $225.00 $675.00
1145 Cement Concrete Sidewalk 275 SY $45.00 $12,375.00
1170 Cement Concrete Sidewalk Ramp Type 2 1 EA $1,300.00 $1,300.00
1201 Cement Concrete Sidewalk Ramp Type 5 5 EA $1,300.00 $6,500.00
1205 Cement Concrete Curb and Gutter 262 LF $25.00 $6,550.00
1211 Pedestrian Curb 19 LF $35.00 $665.00
1212 Detectable Warning Installation 32 SF $85.00 $2,720.00
1235 Replace Water Meter Box and Adjust to Finished Grade 1 EA $500.00 $500.00
1240 Adjust Existing Junction Box to Finished Grade 1 EA $300.00 $300.00
1315 Pothole Utilities 10 EA $500.00 $5,000.00
1320 Project Sign 3 EA $500.00 $1,500.00
1325 4" Schedule 80 Conduit 16 LF $15.00 $240.00
1330 24" Deep Root Barrier 54 LF $15.00 $810.00
1355 Minor Changes 1 CALC $5,000.00 $5,000.00
TOTAL SCHEDULE I - STREET $173,794.17
SCHEDULE II - SR516 ASPHALT OVERLAY (WSDOT Agreement No, GCA 4196)
1000 Mobilization 1 LS $8,721.56 $8,721.56
1040 Removal of Raised Pavement Markers and/or Thermoplastic 1 LS
Traffic Markings $1,500.00 $1,500.00
1080* Crushed Surfacing Top Course, 5/8 Inch Minus 43 TON $25.00 $1,075.00
1100 HMA for Full Width Overlay Class 1/2", PG 64-22 1,170 TON $70.00 $81,900.00
1110* Planing Bituminous Pavement 872 SY $5.00 $4,360.00




CITY OF KENT

SR 516 & 4th Avenue Improvements BIDDER'S ENGINEER'S ESTIMATE
BID OPENING: May 11, 2010 NAME AND Merrill Vesper
ADDRESS
TOTAL $555,632.43
ITEM TOTAL
NO. DESCRIPTION QUANTITY UNIT  |UNIT PRICE AMOUNT
1220 Adjust Existing Catch Basin Grate or Curb Inlet Grate to 1 EA
Finished Grade $400.00 $400.00
1245 Adjust Existing Monument, Case and Cover to Finished Grade 1 EA $400.00 $400.00
5005* Traffic Control Labor 175 HR $42.00 $7,350.00
5010* Construction Signs Class A 120 SF $15.00 $1,800.00
5015* Traffic Control Supervisor 65 HR $50.00 $3,250.00
5020 Temporary Traffic Control Devices 1 LS $2,160.00 $2,160.00
5035* Sequential Arrow Sign (SAS) 8 DAY $50.00 $400.00
5080 Temporary Pavement Marking 6,000 LF $0.60 $3,600.00
5100* Paint Line 2,602 LF $0.35 $910.70
5101 Profiled Plastic Line 2,690 LF $1.00 $2,690.00
5102 Profiled Plastic Wide Lane Line 523 LF $4.00 $2,092.00
5103 Plastic Wide Line 430 LF $3.50 $1,505.00
5115* Plastic Stop Line 138 LF $6.00 $828.00
5120%* Plastic Crosswalk Line 176 SF $3.00 $528.00
5125 Plastic Traffic Arrow 10 EA $75.00 $750.00
5130 Piastic Traffic Letter 16 EA $30.00 $480.00
5140 Plastic Railroad Crossing Symbol 1 EA $400.00 $400.00
5150* Raised Pavement Marker Type 2 0.33 HUND $500.00 $165.00
6001 6 Foot Diameter Traffic Loop 11 EA $550.00 $6,050.00
TOTAL SCHEDULE II - SR516 ASPHALT OVERLAY $133,315.26
SCHEDULE IV - STORM SEWER
4015 Storm Sewer Pipe, 12 inch Diameter 32 LF $75.00 $2,400.00
4080 Catch Basin, Type 1 2 EA $2,000.00 $4,000.00
4085 Catch Basin, Type 2 48" Diameter 1 EA $2,500.00 $2,500.00
4111 Round Solid Locking Catch Basin Frame and Cover 2 EA $350.00 $700.00
4120 Vaned Catch Basin Frame and Grate 1 EA $400.00 $400.00
4125 Thru-Curb Inlet Frame and Grate 2 EA $400.00 $800.00
4135 Remove Existing Storm Sewer Pipe or Culvert 20 LF $25.00 $500.00
4145 Remove Existing Catch Basin or Manhole 1 EA $400.00 $400.00
4150 Shoring or Extra Excavation, Class B 122 SF $0.75 $91.50
4155 Foundation Material, Class I and II 16 TON $30.00 $480.00
4170 Pipe Zone Bedding 6 TON $35.00 $210.00
4210 Thermoplastic Storm Drain Stenciling 5 EA $75.00 $375.00
TOTAL SCHEDULE IV - STORM SEWER $12,856.50
SCHEDULE V - TRAFFIC CONTROL
5005* Traffic Control Labor 1,450 HR $42.00 $60,900.00
5010* Construction Signs Class A 150 SF $15.00 $2,250.00
5015* Traffic Control Supervisor 180 HR $50.00 $9,000.00
5016 Uniformed Off-Duty State Patrol Officer 80 HR $60.00 $4,800.00
5020 Temporary Traffic Control Devices 1 LS $750.00 $750.00
5030 Portable Changeable Message Sign (PCMS) 100 DAY $100.00 $10,000.00
5035* Sequential Arrow Sign (SAS) 75 DAY $50.00 $3,750.00
5085 Cement Concrete Traffic Curb 85 LF $20.00 $1,700.00
5100* Paint Line 150 LF $0.35 $52.50
5115* Plastic Stop Line 55 LF $6.00 $330.00
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5120* Plastic Crosswalk Line 608 SF $3.00 $1,824.00
5135 Permanent Signing 1 LS $2,500.00 $2,500.00
5145 Raised Pavement Marker Type 1 0.5 HUND $300.00 $150.00
5150* Raised Pavement Marker Type 2 0.1 HUND $500.00 $50.00
TOTAL SCHEDULE V - TRAFFIC CONTROL $98,056.50
SCHEDULE VI - ELECTRICAL
6000 Traffic Signal System Modification at SR 516 and 4th Avenue 1 LS $100,000.00 $100,000.00
6005 Tllumination System Modifications 1 Ls $10,000.00 $10,000.00
6025 Sand for Conduit Bedding 100 TON $25.00 $2,500.00
6030 Controlled Density Fill 4 cY $110.00 $440.00
TOTAL SCHEDULE VI - ELECTRICAL $112,940.00
SCHEDULE VII - TEMPORARY EROSION AND SEDIMENT CONTROL
7000 Seeding, Fertilizing and Muiching 0.15 AC $4,000.00 $600.00
7005 Filter Fabric Fence 355 LF $7.00 $2,485.00
7006 Wattle 129 LF $5.00 $645.00
7015 Inlet Protection 10 EA $70.00 $700.00
7020 Straw Mulch 200 sY $3.50 $700.00
7025 Clear Plastic Covering 200 SY $1.50 $300.00
7055 Temporary Erosion/Water Pollution Control 1 FA $10,000.00 $10,000.00
TOTAL SCHEDULE VII - TESC $15,430.00
SCHEDULE VIII-ROADSIDE RESTORATION
8005 Topsoil Type A 231 cYy $40.00 $9,240.00
Total Schedule VIII - ROADSIDE RESTORATION $9,240.00
SUMMARY
Total Schedule I (Street) $173,794.17
Total Schedule II (SR516 Asphalt Overlay) $133,315.26
Total Schedule IV (Storm Sewer) $12,856.50
Total Schedule V(Traffic Control) $98,056.50
Total Schedule VI (Electrical) $112,940.00
Total Schedule VII (Erosion and Sediment Control) $15,430.00
Total Schedule VIII (Roadside Restoration) $9,240.00

CONSTRUCTION CONTRACT TOTAL

$555,632.43




